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SECTION 1 

GENERAL INTRODUCTION 

This document provides health and safety data resulting from the initial information passed 
on by the client, and from the assessments carried out by the principal designer during the 
design stages of the work. It is intended to be used by contractors tendering for the position 
of principal contractor and is to be reviewed in the context of the duties established in the 
Construction (Design and Management) Regulations 2015. 

1.1 Aims of the plan 

To provide all available information relating to the site, enabling contractors to develop 
suitable safe working methods. 

To provide information on other relevant factors, such as operating restrictions which 
may be placed by the client or principal designer, and which must be incorporated into 
the safe working methods developed by the principal contractor. 

To request specific details outlining the proposed methods to be adopted by the 
principal contractor in the establishment and implementation of safe conditions and 
safe working practices throughout the construction phase of the contract. 

1.2 Development of the plan for tender evaluation 

Prospective principal contractors must develop this plan for the purpose of tender 
evaluation. The degree and depth of development expected should be sufficient to 
establish the general methods of working and safety control. At this stage, the use of 
generic risk assessments and method statements will normally be acceptable. The 
“Specific Arrangements” section of this plan will, where appropriate, be considered and 
filled in by prospective principal contractors. 

The purpose of this information is to enable the tender evaluation team to assess the 
adequacy of the proposed methods and financial allowances in the tender prices. 

1.3 Action after tender evaluation 

The successful principal contractor must develop the Health and Safety Plan to the 
satisfaction of the principal designer. 

The construction stage will not be allowed to commence until the Pre-Tender Health 
and Safety Plan has been satisfactorily developed and the principal designer has given 
written agreement to the start date. 

1.4 Construction stage 

The principal contractor will be responsible for the implementation of the Health and 
Safety Plan. This will involve the coordination of all contractors present on the site to 
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establish safe working methods and safe usage of work equipment, site control, 
monitoring of health and safety matters and record keeping. 

The principal designer may also carry out performance monitoring, but this will in no 
way detract from, or override, the responsibility of the principal contractor for site 
safety. 

The principal contractor must ensure that only “authorised persons” are allowed in the 
work area and take adequate steps to ensure that everyone else in excluded. 

Throughout the construction stage, the principal contractor must pass all relevant 
information onto the principal designer for inclusion in the Health and Safety File. 

No alterations to the Health and Safety Plan are permitted unless agreed in writing by 
both the principal designer and the principal contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

3 | P a g e  
 

SECTION 2 

NATURE OF THE PROJECT 

 

2.1 Scheme    Dewhurst Road, Langho –  

Surfacing Improvements    

                                                                   

2.2 Client    Ribble Valley Borough Council  

 

2.3 Principal Designer  Engineering Services 
      Council Offices 
      Church Walk 
      CLITHEROE 
      Lancashire   BB7 2RA 

 
2.4 Health & Safety 
 Executive   Redgrave Court 
     Merton Road 
     BOOTLE 
     Merseyside 
     L20 7HS  ??????????? 
   

2.5 Location of Scheme  Dewhurst Road, Langho, Lancashire, BB6 8AF 

           

  

2.6 Nature of Scheme  Surfacing improvements  

      

 

2.7 Timescale for Completion 4  

 

2.8    Notifiable Project? This project is not classed as ‘notifiable’ under the 
Construction (Design and Management) Regulations.   
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General Arrangements 

The following details are to be completed by the principal contractor during the development of the Pre-Tender Health and Safety Plan – 

TASK WHO IS RESPONSIBLE? FREQUENCY WHERE IS IT RECORDED? 

Maintaining records 

Click here to enter text 

(Principal Contractor to 

complete). 

Click here to enter text (Principal 

Contractor to complete). 

Click here to enter text (Principal Contractor to 

complete). 

Inspection of site 

conditions 

Click here to enter text 

(Principal Contractor to 

complete. 

Click here to enter text (Principal 

Contractor to complete). 

Click here to enter text (Principal Contractor to 

complete). 

Examinations of 

scaffold and access 

equipment 

Click here to enter text 

(Principal Contractor to 

complete). 

Click here to enter text (Principal 

Contractor to complete). 

Click here to enter text (Principal Contractor to 

complete). 

Examinations of lifting 

equipment 

Click here to enter text 

(Principal Contractor to 

complete). 

Click here to enter text (Principal 

Contractor to complete). 

Click here to enter text (Principal Contractor to 

complete). 

Examinations of 

electrical equipment 

Click here to enter text 

(Principal Contractor to 

complete). 

Click here to enter text (Principal 

Contractor to complete). 

Click here to enter text (Principal Contractor to 

complete). 
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Examinations of 

personal protective 

equipment 

Click here to enter text 

(Principal Contractor to 

complete). 

Click here to enter text (Principal 

Contractor to complete). 

Click here to enter text (Principal Contractor to 

complete). 

Examinations of other 

items of plant and 

equipment 

Click here to enter text 

(Principal Contractor to 

complete). 

Click here to enter text (Principal 

Contractor to complete). 

Click here to enter text (Principal Contractor to 

complete). 

 

Name of person with overall responsibility for health and safety: 

Click here to enter text (Principal Contractor to complete). 
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SECTION 3 

EXISTING ENVIRONMENT 

3.1 Surrounding land uses and related restrictions, e.g. type of premises adjacent to the 
site, planning restrictions which might affect health and safety 

Dewhurst Road is an unadopted street that serves residential properties, a health facility 
and Langho Football Sports & Social Club.  Residents will be notified by the client in 
advance of works starting on site of the likely disruption and limited access to the street 
at times during the works.   

In addition, the Council’s Waste Services team will be advised so that alternative 
arrangements can be made for waste collection whilst works take place. 

3.2 Existing services 

Plans of existing services will be supplied. Plans are not usually an accurate record and 
therefore the contractor will be expected to “CAT” all areas before any excavation work 
commences. 

The contractor should also make use of the ‘Dial before you Dig’ Service offered by each 
Statutory Undertaker if appropriate. 

3.3 Existing traffic systems, e.g. access for emergency vehicles, times of delivery, ease of 
delivery and parking. 

 The road is a no through road and can only be accessed from its junction with The Dales, 
therefore whilst the works will at times impact upon access, consideration will need to 
be given as to how disruption can be minimised. 

3.4 Existing structures, e.g. hazardous or fragile materials, or instability in structures to be 
demolished 

 There are no structures to be demolished as part of this project. 

3.5 Ground conditions, e.g. contamination, gross instability, possible subsidence, old mine 
workings 

 Although no areas have been identified, it is always a possibility that contaminated land 
may be uncovered during the construction phase and therefore the contractor should 
take this into account when preparing their method statement. 
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SECTION 4 

CLIENT’S ARRANGEMENTS AND REQUIREMENTS 

 

4.1 Hours of Working 

Only between the hours of 8.00 a.m. and 5.30 p.m. Monday to Friday.  Permission must 

be gained from the principal designer for working outside these hours.   

4.2 Method of Working 

As set out in the Conditions of Contract (“Infrastructure Conditions of Contract 

Measurement Version August 2011” based on the ICE Conditions of Contract). 
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SECTION 5 

SCHEME DRAWINGS 

 

5.1 Drawings issued to the principal contractor at the tender stage – 

 

Drawing No.    Description 

E0805D/1B    Proposed Works (01 of 04) 

E0805D/2B    Proposed Works (02 of 04) 

E0805D/3B    Proposed Works (03 of 04) 

E0805D/4B    Proposed Works (04 of 04) 

E0805D/9    Location Plan 

E0805D/10A    Highway Construction Details 
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SECTION 6 

THE DESIGN 

 

6.1 Significant hazards or work sequences which cannot be avoided or designed out 

As set out in the Designer’s Risk Assessment in the tender documents. 

 

  

6.2 Principles of the structural design and precautions needed or sequences of assembly 
to be followed 

Not applicable. 
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SPECIFIC ARRANGEMENTS 

ACTIVITY HAZARDS RELEVANT STANDARDS OUTLINE METHODS 

 
 

   

    

    

 



 

11 | P a g e  
 

SECTION 7 

SITE-WIDE ELEMENTS 

 

7.1 Positioning of site entry and egress points, e.g. for deliveries and emergencies 

Click here to enter text (Principal Contractor to complete). 

 

 

7.2 Location of temporary site accommodation 

 Click here to enter text (Principal Contractor to complete).  

 

 

7.3 Location of layout, unloading and storage areas 

 Click here to enter text (Principal Contractor to complete). 

 

 

7.4 Traffic/pedestrian routes 

 Click here to enter text (Principal Contractor to complete). 
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SECTION 8 

SERVICES 

 

8.1 The following service drawings were provided by the principal designer – 

 

TYPE UTILITY PROVIDED? 

Water Mains United Utilities ✓ 

 Yorkshire Water N/A 

Sewers United Utilities ✓ 

 Yorkshire Water N/A 

Electricity Electricity North West ✓ 

 Northern Powergrid N/A 

Gas Cadent ✓ 

Telecommunications Openreach ✓ 

 Virgin Media ✓ 

 

Date provided – 1st June 2022 with tender documents.  
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COMPLETION 

On completion of the Pre-Tender Health and Safety Plan, this should be signed by both the 
principal contractor and principal designer. 

Principal Contractor – 

Signed Click here to enter text (Principal Contractor to complete). 

Company Click here to enter text (Principal Contractor to complete). 

Date Click here to enter text (Principal Contractor to complete). 

 

Principal Designer – 

Signed Click here to enter text (Principal Designer to complete). 

Company Ribble Valley Borough Council 

Date Click here to enter text (Principal Designer to complete). 

 


